Special Construction Cost Detail

Case # 00SCA95804
COULTER PHARMACEUTICAL

I. Nonrecurring Charges

A.

B.

C.

D.

E.

A.

B.

. TELCO Engineering

Case Preparation
Rearrangement
Expedite

Nonrecurring Costs

©®“ B e B B

Total Nonrecurring Charge (A thru D rounded)

. Nonrecurring Costs

Total Material

Total Sales Tax

TELCO Installation

Contract Labor

LB - A - B - S -

Total Nonrecoverable (Sum A thru E)
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14,316.00



DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 00SCA95804
COULTER PHARMACEUTICAL

. Service Cost Expense $ 229.00
. Tariff Staff Expense $ 298.00
. Tariff Filing Expense $ 630.00
. Marketing $ 67.00
. Distribution Services Engineering (Area) $ 460.00
. Sub Total (Sum A thru E) $ 1,684.00
. Gross Receipts $ 0.00
. Total (F and G Rounded) $ 1,690.00

Page 2 - Transmittal # 20



Description of Study Plant Investment - Account: 4C

Case # 00SCA95804
COULTER PHARMACEUTICAL

MATERIAL

A. 100' Conduit $ 6,000.00
B. Sales Tax $ 510.00
C. Total Material (Sum A+B) $ 6,510.00
LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
|. Total Installed Cost (Sum C+H) $ 6,510.00
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Description of Study Plant Investment - Account: 85C

Case # 00SCA95804
COULTER PHARMACEUTICAL

MATERIAL

A. 600' Cable $ 3,600.00
B. Sales Tax $ 306.00
C. Total Material (Sum A+B) $ 3,906.00
LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 3,900.00
H. Total Labor (Sum of D thru G) $ 3,900.00
|. Total Installed Cost (Sum C+H) $ 7,806.00
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Case # 00SCA95804
COULTER PHARMACEUTICAL

650 GATEWAL BLVD
650 GATEWAY BLVD.
1101 SAN MATEO AV

Case Locations

SOUTH SAN FRANCISCO
SOUTH SAN FRANCISCO
SAN BRUNO
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CONSTRUCTION STIPULATIONS

Case No: 00SCA95804

Customer Name: COULTER PHARMACEUTICAL

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and customer
premises conduit, adequate terminal room and/or backboard space, AC
electrical power and all cabling on the customer side of the demarc.

3. The installation interval for this proposal will not be less than 120 workdays
from receipt of the signed contract without the prior agreement of the SSE
Engineer.

4. The installation interval is dependent upon the room being ready with

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.
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Charlene G Gates
 


Special Construction Cost Detail

Case # 00SCA96238
NVIDIA

I. Nonrecurring Charges

A.

B.

C.

D.

E.

A.

B.

. TELCO Engineering

Case Preparation
Rearrangement
Expedite

Nonrecurring Costs

©®“ B e B B

Total Nonrecurring Charge (A thru D rounded)

. Nonrecurring Costs

Total Material

Total Sales Tax

TELCO Installation

Contract Labor

LB - A - B - S -

Total Nonrecoverable (Sum A thru E)
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13,991.00



DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 00SCA96238
NVIDIA

. Service Cost Expense $ 229.00
. Tariff Staff Expense $ 298.00
. Tariff Filing Expense $ 630.00
. Marketing $ 67.00
. Distribution Services Engineering (Area) $ 690.00
. Sub Total (Sum A thru E) $ 1,914.00
. Gross Receipts $ 0.00
. Total (F and G Rounded) $ 1,920.00
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Description of Study Plant Investment - Account: 4C

Case # 00SCA96238

NVIDIA
MATERIAL
A. 100' Conduit $ 5,500.00
B. Sales Tax $ 468.00
C. Total Material (Sum A+B) $ 5,968.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
|. Total Installed Cost (Sum C+H) $ 5,968.00
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Description of Study Plant Investment - Account: 85C

Case # 00SCA96238

NVIDIA
MATERIAL
A. 900' Cable $ 3,800.00
B. Sales Tax $ 323.00
C. Total Material (Sum A+B) $ 4,123.00
LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 3,900.00
H. Total Labor (Sum of D thru G) $ 3,900.00
|. Total Installed Cost (Sum C+H) $ 8,023.00
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Case Locations

Case # 00SCA96238
NVIDIA

2721 SAN TOMAS EXPRESSWAY
1700 SPACE PARK DR.

SANTA CLARA
SANTA CLARA
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CONSTRUCTION STIPULATIONS

Case No: 00SCA96238

Customer Name: NVIDIA

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and customer
premises conduit, adequate terminal room and/or backboard space, AC
electrical power and all cabling on the customer side of the demarc.

3. The installation interval for this proposal will not be less than 150 workdays
from receipt of the signed contract without the prior agreement of the SSE
Engineer.

4. The installation interval is dependent upon the room being ready with

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.
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